




SUMMARY OF QUANTITIES
DOT_RGG900

11/9/2022

ITEM
 NO

SUB-TOTAL

SECTION
I-07.2(2)

OF
STANDARD

SPECS

SUB-TOTAL

SECTION
I-07.2(1)

OF
STANDARD

SPECS

UNIT
STD.
ITEM
NO.

TOTAL

QUANTITY

GROUP 1 GROUP 1 GROUP 2 GROUP 2 GROUP 3                                                                                                               

BR 127/10
L 547+56.50

TO
L 556+72.00

SR 127
MAINLINE
GARFIELD

CO.

BR 127/10
L 556+72.00

TO
L 561+94.00

SR 127
MAINLINE
WHITMAN

CO.

THIRD
PARTY

DAMAGES

                                                                                                                                                                                                                            
***

ITEM

               PREPARATION        

1 L.S.                                                                                                                                                                                                                             L.S.L.S.L.S.MOBILIZATION L.S.0001LUMP SUM                    LUMP SUM

2 100.00                                                                                                                                                                                                                             100.00REMOVING PAINT LINE L.F.0187200.00                    200.00

                                                                                                                                                                                                                                                                                                

               STRUCTURE        

3                                                                                                                                                                                                                             2,424.204,309.80MODIFIED CONC. OVERLAY C.F.42326734.00                    6734.00

4                                                                                                                                                                                                                             1,620.002,870.00FINISHING AND CURING MODIFIED CONC. OVERLAY S.Y.42334490.00                    4490.00

5                                                                                                                                                                                                                             1,620.002,870.00SCARIFYING CONC. SURFACE S.Y.44564490.00                    4490.00

6                                                                                                                                                                                                                             360.00640.00FURTHER DECK PREPARATION - EXIST. REPAIR MATERIALS.F.1000.00                    1000.00

7                                                                                                                                                                                                                             32,400.0057,600.00FORCE ACCOUNT FORMS FOR FULL DEPTH DECK REPAIR DOL446390000.00                    90000.00

8                                                                                                                                                                                                                             1,080.001,920.00FURTHER DECK PREPARATION FOR TYPE 1 DECK REPAIR S.F.44653000.00                    3000.00

9                                                                                                                                                                                                                             900.001,600.00FURTHER DECK PREPARATION FOR TYPE 2 DECK REPAIR S.F.44672500.00                    2500.00

                                                                                                                                                                                                                                                                                                

               CEMENT CONCRETE PAVEMENT        

10                                                                                                                                                                                                                             312.00556.00SEALING EXISTING LONGITUDINAL AND TRANSVERSE JOINT L.F.5706868.00                    868.00

                                                                                                                                                                                                                                                                                                

               EROSION CONTROL AND ROADSIDE PLANTING        

11                                                                                                                                                                                                                             2,000.003,000.00EROSION/WATER POLLUTION CONTROL DOL64905000.00                    5000.00

                                                                                                                                                                                                                                                                                                

               TRAFFIC        

12 4,190.00                                                                                                                                                                                                                             3,320.00PAINT LINE L.F.68067510.00                    7510.00

13 14.00                                                                                                                                                                                                                             14.00TEMPORARY STOP LINE - SHORT DURATION L.F.684228.00                    28.00

14 L.S.                                                                                                                                                                                                                             L.S.PORTABLE TEMPORARY TRAFFIC CONTROL SIGNAL L.S.6913LUMP SUM                    LUMP SUM

15 3,072.00                                                                                                                                                                                                                             3,072.00PORTABLE CHANGEABLE MESSAGE SIGN HR  69936144.00                    6144.00

16 2,400.00                                                                                                                                                                                                                             2,400.00RADAR SPEED DISPLAY SIGNHR  4800.00                    4800.00

17 L.S.                                                                                                                                                                                                                             L.S.PROJECT TEMPORARY TRAFFIC CONTROL L.S.6971LUMP SUM                    LUMP SUM

18 1,703.00                                                                                                                                                                                                                             1,582.007,845.0013,870.00WORK ZONE SAFETY CONTINGENCY DOL757225000.00                    25000.00

19 215.00                                                                                                                                                                                                                             215.00CONSTRUCTION SIGNS CLASS A S.F.6982430.00                    430.00

                                                                                                                                                                                                                                                                                                

               OTHER ITEMS        

20                                                                                                                                                                                                                             L.S.L.S.STRUCTURE SURVEYING L.S.7037LUMP SUM                    LUMP SUM

21                                                                                                                                                                                                                             14,400.0025,600.00FORCE ACCOUNT ST. REINF. BAR FOR DECK REINF. REPAIRDOL771540000.00                    40000.00

22 2,500.00                                                                                                                                                                                                                             2,500.00ROADSIDE CLEANUP DOL74805000.00                    5000.00

23                                                                                                                                                                                                                             5.00REIMBURSEMENT FOR THIRD PARTY DAMAGE DOL77255.00                    5.00

24                                                                                                                                                                                                                             -1.00MINOR CHANGE DOL7728-1.00                    -1.00

25                                                                                                                                                                                                                             -1.00AGGREGATE COMPLIANCE PRICE ADJUSTMENT DOL7732-1.00                    -1.00

26                                                                                                                                                                                                                             L.S.L.S.SPCC PLAN L.S.7736LUMP SUM                    LUMP SUM

27                                                                                                                                                                                                                             L.S.L.S.BIRD PROTECTION AND MONITORING L.S.1941LUMP SUM                    LUMP SUM
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1437'-6" LIMITS OF MCO
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(SCARIFY 1" INTO ORIGINAL DECK)

SR 127

ELMER C. HUNTLEY SNAKE RIVER

BRIDGE - DECK REHABILITATION

10

BRIDGE NO. 127/10

FOR ADDITIONAL REQUIREMENTS.

"FURTHER DECK PREPARATION"

AND SPECIAL PROVISION

6-09.3(6) AND 6-09.3(7).

SPECIFICATIONS

REPAIRS AS REQUIRED. SEE

USE TYPE 1 AND TYPE 2

FOR FURTHER DECK REPAIR,

MATCH EXISTING

DETAIL 7 (TYP.).

SEE STD PLAN A-40.20

AND TRANSVERSE JOINT

EXISTING LONGITUDINAL

NOT ALL SHOWN) SEALING

PANEL JOINTS (31 TOTAL,

REPLACE EXISTING TRUSS

FOR DRAINAGE TAPER DETAILS.

SEE DETAIL 1 ON SHEET BA3

BA1

BA3

TO DODGE

10.0 MILES

SR 127

TO DUSTY

17.2 MILES

UNDER THE BRIDGE. SEE SPECIAL PROVISIONS "PERMITS AND LICENSES" FOR REQUIREMENTS.

PREPARATION". NO OBSTRUCTIONS SHALL EXTEND INTO THE PERMITTED NAVIGATION HEIGHT OF THE NAVIGATION CHANNEL

PROVIDE CONTAINMENT IN ACCORDANCE WITH STANDARD SPECIFICATIONS 6-09.3 (5)C AND SPECIAL PROVISION "FURTHER DECK7.

SECTION 1-07.7 UNLESS OTHERWISE ALLOWED BY THE ENGINEER.

SURFACING REMOVAL EQUIPMENT AND HAULING EQUIPMENT SHALL CONFORM TO THE REQUIREMENTS OF STANDARD SPECIFICATIONS,6.

BE MEASURED IN THE FIELD AND VERIFIED BY THE CONTRACTOR PRIOR TO ORDERING MATERIALS OR STARTING FABRICATION.

DIMENSIONS SHOWN IN THESE PLANS ARE BASED ON ORIGINAL CONSTRUCTION RECORDS. ALL RELEVANT DIMENSIONS SHALL5.

OF TRANSPORTATION "STANDARD SPECIFICATION FOR ROAD, BRIDGE AND MUNICIPAL CONSTRUCTION", DATED 2023.

ALL MATERIALS AND WORKMANSHIP SHALL BE IN ACCORDANCE WITH THE REQUIREMENTS OF THE WASHINGTON STATE DEPARTMENT4.

AND PROFILE GRADE WITH TOP OF MCO.

PLACE MODIFIED CONCRETE OVERLAY (MCO) ACCORDING TO STANDARD SPECIFICATION SECTION 6-09. MATCH EXISTING SUPERELEVATIONS3.

REQUIREMENTS.

ENGINEER FOR MITIGATION PROCEDURES. SEE SPECIAL PROVISIONS FOR FULL DECK REPAIR AND STEEL REINFORCEMENT BAR REPAIR

REINFORCING. IF UNSOUND CONCRETE IS DISCOVERED LOWER THAN TOP OR TOP MAT OF LONGITUDINAL STEEL, CONTACT THE

SURFACE", TAKE CARE TO NOT DAMAGE EXISTING REINFORCING STEEL. DO NOT REMOVE CONCRETE BELOW THE EXISTING

HYDRODEMOLITION ACCORDING TO STANDARD SPECIFICATION SECTION 6-09.3(5) AND SPECIAL PROVISION "SCARIFYING CONCRETE

REMOVE TOP 1 INCH OF DECK AND ANY UNSOUND MATERIAL DOWN TO THE TOP MAT OF LONGITUDINAL REINFORCING STEEL BY2.

CONSTRUCTION LIVE LOAD = 100 PSF. CONTRACTOR SHALL NOTIFY ENGINEER BEFORE EXCEEDING DESIGN LOAD.1.

END OVERLAY TAPER

BEGIN OVERLAY TAPER

BRIDGE SHEET BA3
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1 1
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KEY NOTES:

1 MATCH EXISTING

NOTES:

TRAFFIC CONTROL DETAILS

SEE SHEETS TC1 - TC2 FOR1.

SOUTHBOUND PHASE CONSTRUCTION

NORTHBOUND PHASE CONSTRUCTION

SR 127

ELMER C. HUNTLEY SNAKE RIVER

BRIDGE - DECK REHABILITATION
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2
7

12'-0"2'-0" 12'-0" 2'-0"

MATCH EXISTINGMATCH EXISTING

1

KEY NOTES:

2 1

¢

SCARIFYING CONC. SURFACE

MODIFIED CONC. OVERLAY

2

BRIDGE SECTION

BRIDGE: 127/10

SECTION B
-

31 LOCATIONS

1'-0"

1'
-
0
"

1'
-
0
"

CURB LINE

(TO REMAIN)

AND GRATING

¢ EXISTING DRAIN

B

-

(TYP. 3 SIDES)

1'-0"

(TO REMAIN)

AND GRATING

¢ EXISTING DRAIN

CURB LINE

EXISTING DRAIN
ROADWAY

TOP OF EXISTING

CONCRETE OVERLAY

TOP OF MODIFIED

    

DRAINAGE DETAILS

BRIDGE SECTION AND

1
BA1

 DRAIN DETAIL

VARIES SEE LAYOUT

OVERLAY DEPTH

MODIFIED CONC

NOTES:

6-09.3(5)C.

WITH STANDARD SPECIFICATION

PLUGGED IN ACCORDANCE 

BRIDGE DRAINS SHALL BE2.

BRIDGE SHEET BA1.

TRANSITION DETAILS, SEE

FOR OVERLAY DEPTH AND1.

SR 127

ELMER C. HUNTLEY SNAKE RIVER

BRIDGE - DECK REHABILITATION
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1" 2"

SECTION A
BA1

TAPER SECTION

40'-0" MIN.

TOP OF MODIFIED CONC. OVERLAY EXISTING CONC. BRIDGE DECK
JOINT (TO REMAIN)

FINGER EXPANSION

EXISTING STEEL

  

  1"

BA3

BLOCK IN SHEET BA1

OVERLAY REQUIREMENTS

SPECIFIED IN THE

OVERLAY DEPTH AS

(SEE KEYNOTE 4, SHEET BA1)

SCARIFICATION DEPTH

JOINT DETAILS SIMILAR AT PIERS 3 AND 6)

(PIER 1 TAPER SHOWN, OTHER TAPER TO

VARIES SEE SHEET BA1

SCARIFICATION DEPTH

EXISTING #6 REINF. BAR
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